

**Cost Estimates for Wildfires of 2003  
(Guideline when considering ROI)**

<b>Activity</b>	<b>SIFR Cost / Ha</b>	<b>Lillooet Cost / Ha</b>	<b>Comments</b>
Full Survey (regen & FG)	\$ 20	\$ 22	
Walk through survey	\$ 10	\$ 11	
Brushing	\$ 400	\$ 440	
Cabling	\$ 300	\$ 330	
Bunching & Burn	\$ 425	\$ 468	
Machine falling and crushing	\$ 500	\$ 550	
Planting	\$1,000	\$ 1,100	
Fill in planting	\$ 600	\$ 660	
Snag evaluation	\$ 240	\$ 260	
Snag falling (hand)	\$ 300	\$ 330	
Snag Falling for density control	\$ 400	\$ 440	
Lay out	\$ 15	\$ 17	
Access ( example portable bridge)			

**Cost Estimates for Immature MPB of 2003  
(Guideline when considering ROI)**

<b>Activity</b>	<b>NIFR Cost / Ha</b>		<b>Comments</b>
Full Survey (regen & FG)	\$ 25		Prescription survey (like a FG survey)
Walk through survey	\$ 15		Walkthrough screening recce suvey
Brushing	\$ 400		
Cabling	\$ 300		Immature stand rehab
Bunching & Burn	\$ 425		Immature stand rehab
Machine falling and crushing	\$ 500		Immature stand rehab
Planting	\$ 700		Planting prepared ground
Fill in planting	\$1,000		Direct Fill Planting unprepared ground
Snag evaluation	\$ 240		
Snag falling (hand)	\$ 300		
Snag Falling for density control	\$ 400		
Lay out	\$ 15		
Access ( example portable bridge)			